QUINCY SCHOOL DISTRICT
ELEMENTARY SCHOOL
ADDITION

Bid Results
School District Recommendation of Award of Contract, Including Accepted Alternates
BIDDERS

- Blew’s Construction, Inc
- Chervenell Construction Co.
- Fowler General Construction
- Lydig Construction, Inc
BID RESULTS – BASE BID

- Blew’s Construction, Inc - $8,068,000
- Chervenell Construction Co. - $7,770,000
- Fowler General Construction - $8,034,000
- Lydig Construction, Inc - $7,968,000

- Budget - $8,668,087
- 3.8% separation between low and high
ALTERNATES

1 – Relocation of Portable at Mt View
2 – Painting of Existing George Exterior
3 – Upgrade of Existing Corridors at George
4 – Alternative Carper Manufacturer
ALTERNATES

- 5 – Upgrade of Resilient Flooring Material
- 6 – Upgrade of Classroom Luminaires
- 7 – Turf Repair via Sod in lieu of Seed
- 8 – CMU Wall at Mt View Dumpster
BID RESULTS – ALTERNATES

- Blew’s Construction, Inc - $190,850
- Chervenell Construction Co. - $219,100
- Fowler General Construction - $139,800
- Lydig Construction, Inc - $109,956
BID RESULTS – BASE BID + ALTERNATES

- Blew’s Construction, Inc - $8,258,850
- Chervenell Construction Co. - $7,989,100
- Fowler General Construction - $8,173,800
- Lydig Construction, Inc - $8,077,956

- Budget - $8,668,087
- 1.1% separation between low and high
<table>
<thead>
<tr>
<th></th>
<th>George</th>
<th>Mt View</th>
<th>Pioneer</th>
<th>Totals</th>
</tr>
</thead>
<tbody>
<tr>
<td>Base Bid</td>
<td>$4,428,900.00</td>
<td>$1,631,700.00</td>
<td>$1,709,400.00</td>
<td>$7,770,000.00</td>
</tr>
<tr>
<td>Alt</td>
<td></td>
<td></td>
<td></td>
<td></td>
</tr>
<tr>
<td>1</td>
<td></td>
<td>$ 70,000.00</td>
<td></td>
<td>$ 70,000.00</td>
</tr>
<tr>
<td>2</td>
<td>$ 24,000.00</td>
<td></td>
<td></td>
<td>$ 24,000.00</td>
</tr>
<tr>
<td>3</td>
<td>$ 23,000.00</td>
<td></td>
<td></td>
<td>$ 23,000.00</td>
</tr>
<tr>
<td>5</td>
<td>$ 28,440.00</td>
<td>$ 3,600.00</td>
<td>$ 3,960.00</td>
<td>$ 36,000.00</td>
</tr>
<tr>
<td>6</td>
<td>$ 6,100.00</td>
<td></td>
<td></td>
<td>$ 6,100.00</td>
</tr>
<tr>
<td>7</td>
<td>$ 10,400.00</td>
<td>$ 1,600.00</td>
<td>$ 8,000.00</td>
<td>$ 20,000.00</td>
</tr>
<tr>
<td>8</td>
<td></td>
<td>$ 40,000.00</td>
<td></td>
<td>$ 40,000.00</td>
</tr>
<tr>
<td>Total</td>
<td>$4,520,840.00</td>
<td>$1,746,900.00</td>
<td>$1,721,360.00</td>
<td>$7,989,100.00</td>
</tr>
<tr>
<td>Budget</td>
<td>$5,116,742.00</td>
<td>$1,775,670.00</td>
<td>$1,775,670.00</td>
<td>$8,668,082.00</td>
</tr>
<tr>
<td>Savings</td>
<td>$ 595,902.00</td>
<td>$ 28,770.00</td>
<td>$ 54,310.00</td>
<td>$ 678,982.00</td>
</tr>
</tbody>
</table>
PROJECT CONTINGENCY

- Based upon initial budgets
- George - $189,319 (4.2%)
- Mt View - $124,297 (7.1%)
- Pioneer - $124,297 (7.2%)
- Total – $437,913 (5.5%)
NEXT STEP & QUESTIONS

- Submit D-9 to State to Allow us to Sign Contract
- Pre-Construction Meeting with Chervenell
- Notice to Proceed
- Groundbreaking